STATE OF CALI FORNI A BI' D SUMMARY
Bl D OPENI NG DATE 03/ 30/ 04 I N FRESNO COUNTY ABOUT 11.2 KM WEST
CONTRACT NUMBER 06- 486004 OF FI REBAUGH FROM 0.4 KM SOUTH OF
LOCATI ON 06- FRE- 5- 48. 6/ 65. 8 PANOCHE ROAD OVERCROSSI NG TO NESS
AVENUE OVERCROSSI NG
ASPHALT CONCRETE OVERLAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPCSALS | SSUED 11 FUND TOTAL HA22 12, 164, 000

NUMBER OF BI DDERS 4 ENG NEERS EST 11,013, 000. 00 AMOUNT UNDER 1, 589, 922.10

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
04/ 02/ 04
CONTRACT CCDE 'A '
46 CONTRACT | TEMS

FEDERAL AID ACI M 005-5(130) 367
ACI M 005- 5( 130) E

TOTAL NUMBER OF WORKI NG DAYS 165
PERCENT UNDER EST 14. 44

530 241-1086
00471473

FAX 530 243-0787

831 724-1011
00000089

FAX 831 768-4021

360 693-1478
00433176

FAX 360 693-5582

559 651-1337

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 9,423,077.90 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA 96099- 4248

2 9, 589, 999. 00 3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085

3 9, 653, 824. 00 4 KIEWT PACI FI C CO
P O BOX 1769
VANCOUVER WA 98668

4 12,879, 417. 00 1 LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929

FAX 559 651-2335



06- 486004
06- FRE- 5- 48
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

04/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG
RANCHO CCRDOVA CA

FMG
SANTA CLARA CA

LOOP ELECTRI C
BAKERSFI ELD CA

P CN
BYRON CA

RCSI
SANTA ANA CA

R E SERRANO | NC
SAN RAMON CA

| TEMS 6 AND 35 THRU 41 ( PORTI ON)

| TEM 11 (PORTI ON)

| TEM5S 42 AND 43

I TEM5S 9, 10 AND 30 THRU 34

| TEMS 6 AND 21 ( PORTI ON)

| TEMS 20, 28, 29 AND 46 (PORTI ON)
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Bl DDER | D NAME AND ADDRESS

SUMMARY
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N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
04/ 02/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

APCO
GOSHEN CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

K R C SAFETY
VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

P C N CONTRACTOR
BYRON CA

PENHALL COVPANY
FRESNO CA

RCSI
SANTA ANA CA

S J D CONSTRUCTI ON
OAKDALE CA

S J D CONSTRUCTI ON
CAKDALE CA

GRI NDI NG

ASPHALT CONCRETE DI KE

GRI ND RUMBLE STRI P

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

ELECTRI CAL

METAL BEAM GUARD RAI L

SAWCUTTI NG

CRACK SEAL

STRUCTURAL AND APPRCACH SLAB

STRUCTURAL CONCRETE



06- 486004 Bl D245

06- FRE- 5- 48 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 30/ 04 04/ 02/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CALI FORNI A GRI NDI NG SPECI ALTI ES | NC SAWCUTTI NG AND ASPHALT CONCRETE SURFACI NG
1536 CALLOWAY DRI VE
BAKERSFI ELD CA 93312

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG AND TRAFFI C CONTRCL
2489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONTRACTORS CHEM CAL SEAL RANDOM CRACKS
3130 DEPOT ROAD
HAYWARD CA 94545

K R C SAFETY CONSTRUCTI ON AREA SI GNS, PCORTABLE CHANGEABLE MESSACE SI GN
6084 WEST HURLEY AVENUE
VI SALI A CA 93291

MBI METAL BEAM GUARD RAI L
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

WESTERN STATES SURFACI NG | NC RUBBERI ZED ASPHALT ( PARTI AL)
P O BOX 4770
MODESTO CA 95352

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 02/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

K C I
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

KROEKER | NC
FRESNO CA

LOOP ELECTRI C
BAKERSFI ELD CA

P C N CONSTRUCTI ON
BYRON CA

RCS I
SANTA ANA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

EROSI ON CONTRCL

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

CONCRETE PANEL REMOVAL

ELECTRI CAL

METAL BEAM GUARD RAI L

CRACK SEAL

STRI PI NG



06- 486004 Bl D245

06- FRE- 5- 48 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00* 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 165 1, 500. 00 247, 500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5. 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5. 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00* 115, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 60, 000. 00* 60, 000. 00
8 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
9 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 260 19. 25 5, 005. 00
10 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 540 44. 00 23, 760. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 19, 500 6. 00 117, 000. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
13 198001 | MPORTED BORROW VB 1, 290 40. 00 51, 600. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 4,760 70. 00 333, 200. 00
15 203014 FI BER ( EROSI ON CONTROL) KG 330 3. 00 990. 00
16 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 320 1. 00 1, 320. 00
17 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 121. 00 1,210. 00
18 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 130 6. 00 780. 00
19 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 200 4.00 800. 00
20 (F) 260210 AGGREGATE BASE ( APPROACH SLAB) VB 31.1 150. 00 4, 665. 00
21 374206 SEAL RANDOM CRACKS LNKM 110 1. 00 110. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 3,330 50. 00 166, 500. 00
23 390126 RUBBER! ZED ASPHALT CONCRETE (TYPE G TONN 105, 300 53. 25 5, 607, 225. 00
24 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 4,190 3.25 13, 617. 50
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 5. 280 3.25 17, 160. 00
26 394054 SHOULDER RUMVBLE STRI P STA 1, 100 50. 00 55, 000. 00
(AC, GROUND- | N | NDENTATI ONS)
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 35 1, 000. 00 35, 000. 00
28 032354 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 470 375. 00 1, 301, 250. 00
29 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 31.1 1, 500. 00 46, 650. 00
(TYPE R)
30 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 160 74.00 11, 840. 00
31 (S) 032355 TERM NAL SYSTEM ( TYPE SRT- 350) EA 11 2, 300. 00 25, 300. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 3 800. 00 2. 400. 00
33 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 14 750. 00 10, 500. 00
34 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 500. 00 22, 000. 00
35 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 60, 000 1. 60 96, 000. 00



06- 486004 Bl D245

06- FRE- 5- 48 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 30/ 04 04/ 02/ 04

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

36 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 69 55. 00 3, 795. 00

37 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 130, 000 .32 41, 600. 00
( SPRAYABLE)

38 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 260 2.84 3,578. 40

39 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 67, 900 . 65 44, 135. 00
(BROKEN 10.98 M- 3.66 M

40 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 . 65 377.00
(BROKEN 5.18 M- 2.14 M

41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9, 880 3.25 32, 110. 00

42 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 19, 200. 00* 19, 200. 00

43 (S) 032356 MODI FY ROADS| DE WEATHER | NFORMATI ON LS LUVP SUM 10, 000. 00* 10, 000. 00
SYSTEM

44 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00

45 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 510 150. 00 76, 500. 00

46 999990 MOBI LI ZATI ON LS LUVP SUM 787, 400. 00* 787, 400. 00

TOTAL 9,423,077.90
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.00
.00
. 65
.00
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.00
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205000.
28000.
0.

5200.
24300.
70200.
5000.
61920.
304640.
429.
1320.
3150.
175.
600.
18038.
27500.
176490.
6212700.
11732.
18480.
110000.
81690.
1162450.
17105.
12000.
26400.
2325.
35700.
10400.
99000.
3864.
13000.
3780.
74690.

SUMMARY

225.
307.
1, 150.
82.

2, 000.
800.
1, 100.
5, 600.

55.

OF

RE MA I

350000.
100000.
0.

6500.
30240.
68250.
5000.
28380.
285600.
429.
1386.
3150.
182.
600.
3110.
96360.
199800.
5475600.
8380.
10560.
33000.
7875.
1065290.
35765.
13120.
22000.
2400.
15400.
22400.
96000.
3795.
41600.
3780.
44135.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00~ 1000
1, 000. 00 165000
3, 000. 00~ 3000
100, 000. 00* 100000
5, 000. 00~ 5000.
1, 000, 000. 00* 1000000.
72, 000. 00* 72000.
. 00* 0.
19. 25 5005.
44. 00 23760.
10. 00 195000.
5, 000. 00* 5000.
85. 00 109650.
85. 00 404600.
3.00 990.
1.00 1320.
121. 00 1210.
6. 00 780.
4.00 800.
400. 00 12440.
1, 500. 00 165000.
90. 00 299700.
76. 10 8013330.
3.00 12570.
3.00 15840.
40. 00 44000.
2,215.00 77525.
365. 00 1266550.
600. 00 18660.
74. 00 11840.
2, 300. 00 25300.
800. 00 2400.
750. 00 10500.
5, 500. 00 22000.
3.50 210000.
35.00 2415.
.55 71500.
2.00 2520.
.65 44135.

Bl D245
PAGE 8
04/ 02/ 04



| TEM

40
41
42
43
44
45

46
TOT

06- 486004

06- FRE- 5- 48
03/ 30/ 04
SECOND
BI D AMOUNT
.65 377.00
3.35 33098. 00
23, 100. 00* 23100. 00
26, 300. 00* 26300. 00
. 00* 0. 00
150. 00 76500. 00
439, 545. 50* 439545. 50
9, 589, 999. 00

SUMMARY

OF REMA

9, 653, 824. 00

THI RD

Bl D AMOUNT
.65 377
3.25 32110
20, 000. 00* 20000
10, 000. 00* 10000
. 00* 0
75. 00 38250
950, 000. 00* 950000

NI NG BI DDERS

12, 879, 417. 00

FOURTH

Bl D AMOUNT
.65 377
2.50 24700
20, 000. 00* 20000
10, 000. 00* 10000
. 00* 0.
200. 00 102000
300, 000. 00* 300000

Bl D245
PAGE 9
04/ 02/ 04



